



CITY OF SUFFOLK

P.O. BOX 1858, SUFFOLK, VA, 23439-1858, T: (757) 514-7520; FAX (757) 514-7524

ADDENDUM NO. 1

IFB #21033-JS
October 1, 2020
Purchasing Division
442 W. Washington Street, Room 1086
Suffolk, VA 23434-5237
Phone: (757) 514-7520 / Fax: (757) 514-7524

<http://www.suffolkva.us/739/Purchasing-Division>

The Invitation for Bid (IFB) for IFB 21033-JS for the Route 58 Improvements and Manning Bridge Road Improvements for the Department of Public Works has been amended. The following information is hereby made a part of the Contract Documents for IFB 21033-JS as fully and completely as if the same were fully set forth therein:

Page 21

Delete the last sentence in the third paragraph:

"Should total costs exceed that budgeted for the projects, the City reserves the right to negotiate price with the lowest responsive and responsible bidder."

Page 46 - Notice of Escrow Option

Delete the entire page.

Pages 59 – 62 - Construction Contract Escrow Agreement

Delete all pages

Page 86 Paragraph (A)

Delete 5% and insert 0%


Page 110 (Form C-111 Minimum DBE Requirements)

The DBE requirement is 17%

Project Specific Supplemental Requirements

Insert the attached *Special Provision for Utility Adjustments of Telephone Facilities* (3 pages)

Contract Officer:


Jay Smigielski, Purchasing Agent

All other specifications, provisions, terms and conditions of the IFB are unchanged.

Acknowledgement of this addendum is required in the bid.

If you have any questions regarding this Addendum, please contact Jay Smigielski, Purchasing Agent at jsmigielski@suffolkva.us

CITY OF SUFFOLK
SPECIAL PROVISION FOR
**UTILITY ADJUSTMENTS OF
TELEPHONE FACILITIES**
OWNED BY VERIZON, INC.

Section 105.08 Cooperation with Regard to Utilities of the Specifications is amended to include the following:

During the life of this project, the utility facilities owned and operated Verizon Virginia, INC. will be adjusted as necessary, either prior to project construction or in conjunction with project construction when necessary.

The Contractor shall not consider the description of the facilities contained herein or the description of the adjustments being made to these facilities as being inclusive of all facilities belonging Verizon Virginia, INC on this project or all adjustments being made to these facilities.

The Contractor shall consult Verizon Virginia, to determine the location of their existing facilities and to determine the extent of their adjustments, which will be performed or caused to be performed by them in conjunction with the project construction.

The Contractor shall take all precautions necessary to prevent damaging the facilities belonging to Verizon Virginia, INC. In the event the Contractor's operations should damage said facilities, the Contractor shall immediately notify Verizon Virginia, INC. Any cost that may be incurred by the Contractor or by Verizon Virginia, INC to repair the damaged facility shall be the responsibility of the Contractor, in accordance with Section 107.17 of the Specifications.

The Contractor shall notify Verizon Virginia, INC through "Miss Utility" at 811 (1-800-552-3120), a minimum of 48 hours prior to beginning any excavation or construction on this project so that they can locate and mark their existing facilities.

Verizon Virginia, INC will adjust their overhead and underground facilities in conjunction with the Contractor's operations. The existing overhead and underground facilities with appurtenances are located throughout the project. The adjustment of Verizon Virginia, INC facilities will be phased into three sub-phases called Phases 1A, 1B, & 1C (stations 113+00 to 261.38.33).

The Contractor shall limit its construction operations for the construction of the proposed improvements to Phases 1A, 1B, & 1C of the project only. Prior to starting any construction operations within Phase I, the Contractor will need written notice from the City of Suffolk Project Manager and the City of Suffolk Public Works Director.

The adjustment of Verizon Virginia, INC facilities is anticipated to be completed on or before February 28, 2021 within Phase I, but may be extended until the adjustments have been completed, if necessary.

The adjustment of the Dominion Energy (DE), City of Suffolk Fiber Facilities (COSFF), Virginia Natural Gas (VNG), Hampton Roads Sanitation District (HRSD), Suffolk Public Utilities (SPU), and Charter Communications (CC) facilities are anticipated to be completed on or before August 31, 2020 and within the beginning of Phase I, but may be extended until the adjustments have been completed, if necessary.

The Contractor shall not commence any construction operations to the construction of the proposed

CITY OF SUFFOLK
SPECIAL PROVISION FOR
**UTILITY ADJUSTMENTS OF
TELEPHONE FACILITIES**
OWNED BY VERIZON, INC.

improvements within Phase I (station 113+00 to 261+38.33) of the project without the written approval of the City of Suffolk Project Manager and the City of Suffolk Public Works Director.

The City of Suffolk will not be responsible for any delay caused to the Contractor as a result of the adjustment of the utilities within the time limits outlined above.

The following is a brief description of the Utility facilities belonging to the named utility company and the adjustments being made to these facilities.

Phases IA, 1B, & 1C

Dominion Energy (DE)

All DE facilities will be cleared by the start of construction. Once the new DE facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for Dominion Energy on this project is Mr. Steve Hilliard. His contact is (757) 647-1727.

City of Suffolk Fiber Facilities (COSFF)

All COSFF facilities will be cleared by the start of construction. Once the new COSFF facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for City of Suffolk Fiber Facilities on this project is Mr. Robert Lewis. His contact is 757-514-7703.

Virginia Natural Gas (VNG)

All VNG facilities will be cleared by the start of construction. Once the new VNG facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for Virginia Natural Gas on this project is Kevin Starke. His contact is 757-616-7529.

Hampton Roads Sanitation District (HRSD)

All HRSD facilities will be cleared by the start of construction. Once the new HRSD facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for Hampton Roads Sanitation District on this project is Mr. Bambos Charalambous. His contact is 757-460-7015.

Suffolk Public Utilities (SPU)

All SPU facilities will be cleared by the start of construction. Once the new SPU facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for Suffolk Public Utilities on this project is Jarrett Moran. His contact is 757-514-7024.

Charter Communications

All Charter facilities will be cleared by the start of construction. Once the new Charter facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

CITY OF SUFFOLK
SPECIAL PROVISION FOR
**UTILITY ADJUSTMENTS OF
TELEPHONE FACILITIES**
OWNED BY VERIZON, INC.

The contact person for Charter Communications on this project is Ms. Kimberly Mann. Her contact is 757-735-4007.

Verizon Virginia, INC

Verizon owns and operates overhead & underground facilities and appurtenance within the project limits on both the right and left side of construction base line of existing Route 58. These facilities are shown on plan sheets 5 - 27. Verizon also owns and operates overhead facilities on the right side of existing Centerpoint Drive and Manning Bridge Road.

Verizon will relocate their existing facilities outside of the right of way and within easements to both the right and left side of construction base line of Route 58, from approx. station 113+00 to approx. 261+38.33 on the right and left side will be relocated both overhead and underground in Phase I of project construction.

The construction of Phase I will be broken up into three (3) phases, called Phases 1A, 1B, & 1C. The limits of these three phases are as follows:

- Phase 1A is from station 109+00 to 158+00 (at Raleigh Drive);
- Phase 1B is from station 158+00 to 253+00 (at Grove Drive);
- Phase 1C is from station 253+00 to 261+38.33

The Contractor shall allow Verizon in Phases IA, IB, & 1C time to relocate their existing facilities to February 28, 2021 to complete their adjustment and remove their existing facilities. The Contractor shall not commence any construction operations to the construction of the proposed improvements within Phases IA, IB, & 1C of the project without the written approval of the City of Suffolk Project Manager and the City of Suffolk Public Works Director. Once the new Verizon facilities are in place the Contractor shall exercise all due care so not to disturb or damage the new facilities.

The contact person for Verizon Virginia, INC on this project is Luke Lukens. His contact is 757-956-3746.

It is requested that the Contractor contact the affected utility companies prior to submission of his bid for this project to obtain more specific details of their existing and proposed facilities.