



# CITY OF SUFFOLK

P.O. BOX 1858, SUFFOLK, VA, 23439-1858, T: (757) 514-7520; FAX (757) 514-7524

## ADDENDUM NO. 2

IFB #21037-JS  
October 29, 2020  
Purchasing Division  
442 W. Washington Street, Room 1086  
Suffolk, VA 23434-5237  
Phone: (757) 514-7520 / Fax: (757) 514-7524

<http://www.suffolkva.us/739/Purchasing-Division>

The Invitation for Bid (IFB) for IFB 21037-JS for the Lake Cohoon Bridge Rehabilitation for the Department of Public Works has been amended. The following information is hereby made a part of the Contract Documents for IFB 21037-JS as fully and completely as if the same were fully set forth therein:

### **REVISION**

Page 7 – Liquidated Damages

DELETE the following paragraphs:

If said work is not completed within 180 calendar days as stated in the Notice to Proceed, the Contractor shall be liable and hereby agrees to pay to the Owner as liquidated damages, and not as a penalty, the amount in accordance with VDOT Road and Bridge Specifications Table I-1, Section 108.06 per calendar day for each and every part of a day thereafter that said work remains incomplete.

If said work is not fully completed within 30 calendar days as stated in the Notice to Proceed, the Contractor shall be liable and hereby agrees to pay to the Owner as liquidated damages, and not as a penalty, the amount in accordance with VDOT Road and Bridge Specifications Table I-1, Section 108.06 per calendar day for each and every part of a day thereafter that said work remains incomplete.

INSERT the following paragraphs:

If said work is not substantially complete within **180** calendar days as stated in the Notice to Proceed, the Contractor shall be liable and hereby agrees to pay to the Owner as liquidated damages, and not as a penalty, the amount in accordance with VDOT Road and Bridge Specifications Table I-1, Section 108.06(b) per calendar day for each and every part of a day thereafter that said work remains substantially incomplete.

If said work is not fully complete within **30** calendar days after the date of Substantial Completion as stated in the Notice to Proceed, the Contractor shall be liable and hereby agrees to pay to the Owner as liquidated damages, and not as a penalty, the amount in accordance with VDOT Road and Bridge Specifications Table I-1, Section 108.06(b) per calendar day for each and every part of a day thereafter that said work does not meet final completion.

The following questions and answers are incorporated into the bid:


Q1: What are the start and stop station for double line traffic markers?

A1: That would be the limits of the paving and bridge work. 15+45 to 21+70.

Q2: Are there additional E&S details for the slope protection?

A2: No, E&S measures should be installed per approved plan, additional E&S measures determined to be required and approved by the City inspector will be paid for at the contract rate. Access to property not in City ROW nor owned by the City of Suffolk will be the responsibility of the contractor.

**Contract Officer:**

  
\_\_\_\_\_  
Jay Smigielski, Purchasing Agent

All other specifications, provisions, terms and conditions of the IFB are unchanged.

Acknowledgement of this addendum is required in the bid.

If you have any questions regarding this Addendum, please contact Jay Smigielski, Purchasing Agent at [jsmigielski@suffolkva.us](mailto:jsmigielski@suffolkva.us)