

RFP #21072-AG

Attachment A-Three Week Cycle Pricing Schedule-AMENDED

| <i>LOCATION</i> | <i>FROM</i> | <i>TO</i> | <i>CENTERLINE ILEAGE</i> | <i>Right of Way Width</i> | <i>Tractor Mowing</i> | <i>Non- Tractor Mowing</i> | <i>TRAFFIC CONTROL REQUIREMENT</i> | <i>Mowing Schedule Cycle</i> | <i>Proposed Mowing Fee</i> | <i>Proposed Litter Pickup Only</i> |
|----------------------------------|--------------------------|-------------------------|------------------------------|-------------------------------|---------------------------|------------------------------------|--|--------------------------------------|--------------------------------|--|
| Route 13 | NC Line | 13/32 Intersection | 13.2 | 50 | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 32 | NC Line | 13/32 Intersection | 9.5 | various | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 13/32 | Fayette street | 13/32 Intersection | 3.3 | various | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 58 Bypass | Southhampton County Line | Chesapeake Line | 27.7 | 230 | yes | yes | TTC-10 | 3 weeks | | |
| Route 58 Southern Bypass | Route 58 Bypass | Route 13/32 | 2.7 | 220 | yes | yes | TTC-10 | 3 weeks | | |
| Route 58 Business West | Lake Kilby Bridge | Route 58 Bypass | 1.5 | 80 | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 58 Buisness(Ruritian Blvd) | Isle of Wight | Route 58/189 | 3 | 50 | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 258 | Isle of Wight | Route 58 Bypass | 0.6 | 160 | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 272(S.Quay Rd) | Route 189 | Route 58 | 1.24 | 110 | yes | yes | TTC-9.0 | 3 weeks | | |
| Route 189 | Route 58 Bypass | Southampton County Line | 3 | 110 | yes | yes | TTC-9.0 | 3 weeks | | |
| | | | 65.74 | | | | | | | |
| Total Estimated Cost | | | | | | | | | | |